

## **Bid Addendum Report**

## Melauli Municipality

Melauli Municipality Melauli Municipality, Melauli, Baitadi, Nepal Baitadi Sudoor Pachism Province Nepal

Addendum No: 2

Published On: 31-12-2020 00:00

Invitation No: 09/WM/2077/78

Dated On: 29-12-2020 00:00



## **Chapter: General Information**

Sl. No.	Relavant Clause No / Name	Existing Clause	Modified Clause		
1	Clarification Submission Date	2020-12-29 14:00:00	2020-12-31 00:00:00		
2	Authorised Representatives Address	Melauli Municipality, Melauli, Baitadi, Nepal Baitadi Sudoor Pachism Province	Melauli Municipality, Melauli, Baitadi, Nepal Baitadi Sudoor Pachism Province		
3	Bid Security Account Number	1490000037101	1490000013701		

प्रात्मकीय अधिकृत



## **Chapter: Bill of Quantities**

1 Provisional Sum									
				Procument Item Deta	ails				
SL. No	Item Description			Unit	Quantity	Unit Rate(in NPR)	Amount(in NPR)		
1	Provisional Sum			jobs	0	1	0		
2 C	onstruction work								
2.1	Road Construction Work								
2.1.	Structure Works		1360						
No. of the last				Procument Item Deta	iils				
SL. No	Item Description	Unit	Quantity	Bidder's Rate(NPR)	Bidder's Rate (in words)		Total Amount(NPR)		
1	E/W in Excavation in Hard/Boulder mix soils for site cutting & levelling, foundation etc. including 50 m hauling distance & 1.5m lift all complete work as per instruction and specification.	cum	127.03	C District grows					
2	Stone soling	cum	39.11	Paris de Parei					
3	Plane cement concrete (1:2:4) concrete crushed aggregate under wall, floor & column foundation etc. including protection of sides, laying compacting, curing with all complete.	Cum	34.56						
4	Stone masonry work (1:6) sub- structure in cement sand mortar with approved quality stones in perfect line & level with necessary scaffolding including wetting the bricks, properly packing the joints & curing the works with all complete.	Cum	134.44	Boodson (1991) Çan (1991) Marine (1891)	ilis ettis				
5	Back filling work with soil	cum	167.04	x 32 (1.3(00 d)	c (e)				
6	PCC 1:1.5:3 For RCC work.	cum	0.94						
7	Form work	Sqm	9.52						
	Reinforcement work @1.5% of RCC Qty.	Kgs.	110.21						

